

| | | | | |
|---|---------------------------------|--|--|----------------------|
| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | 1. CONTRACT ID CODE | PAGE OF PAGES 1 3 |
| 2. AMENDMENT/MODIFICATION NUMBER 0001 | 3. EFFECTIVE DATE 10/23/2024 | 4. REQUISITION/PURCHASE REQUISITION NUMBER | 5. PROJECT NUMBER (If applicable) | |
| 6. ISSUED BY CODE NAVFAC ENGINEERING SYSTEMS COMMAND SE CORE CONSTRUCTION BLDG 903 YORKTOWN PO BOX 0030 JACKSONVILLE FL 32212-0030 | N69450 | 7. ADMINISTERED BY (If other than Item 6) | CODE N69450 | |
| 8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) | | (X) | 9A. AMENDMENT OF SOLICITATION NUMBER N69450-25-R-DC01 | |
| | | <input type="checkbox"/> | 9B. DATED (SEE ITEM 11) 10/21/2024 | |
| | | <input type="checkbox"/> | 10A. MODIFICATION OF CONTRACT/ORDER NUMBER | |
| | | | 10B. DATED (SEE ITEM 13) | |
| CODE | FACILITY CODE | | | |

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.**

| | |
|--------------------------|---|
| CHECK ONE | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A. |
| <input type="checkbox"/> | |
| <input type="checkbox"/> | B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). |
| <input type="checkbox"/> | C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: |
| <input type="checkbox"/> | D. OTHER (Specify type of modification and authority) |

E. IMPORTANT: Contractor is not is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

N6945025RDC01, B101 Joint Strike Fighter (JSF) Facility Renovation at Naval Air Station Jacksonville, Florida.

See page 2, Summary of Changes.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

| | | | |
|---|--|--|--|
| 15A. NAME AND TITLE OF SIGNER (Type or print) | | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) | |
| 15B. CONTRACTOR/OFFEROR | | 16B. UNITED STATES OF AMERICA | |
| 15C. DATE SIGNED | | 16C. DATE SIGNED | |
| _____ (Signature of person authorized to sign) | | _____ (Signature of Contracting Officer) | |

Previous edition unusable

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The purpose of this amendment is to:

1. Extend the proposal submission due date from November 19, 2024 to December 2, 2024.
2. Update RFP Letter, Table of Contents, and DFARS clause 252.236-7001 Contract Drawings and Specifications (Aug 2000), as follows.

DELETE:

Files:

1693781 Corrected Final DB-RFP Revised (2024-04)

REPLACE WITH:

Files:

1693781 Final DB-RFP REVISED (2024-09-19)

Note: DB RFP will be provided via DoD Safe.

3. Provide the following document:

FRCSE Construction_Security_Plan – B101 - Release rev 1.0

4. Revise DD1155, third paragraph after the Contract Line Items/Schedule of Supplies and Services table as follows (changes in blue **font**):

The Government may exercise CLINs 0002, 0003, 0004, 0007 and 0008 (Bid Option 1, 2, 3, 6, and 7) at time of task order award. If the option is not exercised at time of contract award, the Government may exercise option item within **90 180** days from date of task order award. CLIN 0005 (Bid Option 4 AV Equipment) and CLIN 0006 (Bid Option 5 FF&E) may be exercised at least six (6) months prior of the contract completion date.

5. Update FAR provision 52.236-27, as follows (changes in blue **font**):

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b) An organized site visit has been scheduled for – **November 6, 2024 from 09:00 AM to 12:00 PM ET**

(c) Participants will meet at – **0845 FRC quarterdeck, Building 101 at intersection of Ranger and Yorktown.**

~~Note: Requirements to obtain access to the base and the site will be provided via amendment.~~

(End of provision)

All other terms and conditions remain unchanged.

ACKNOWLEDGEMENT OF THIS AMENDMENT IS REQUIRED WITH YOUR PROPOSAL.

(End of Summary of Changes)